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Republic of Serbia 

Autonomous Province of Vojvodina  

City of Subotica  

MAYOR 

No.: HUSRB/23L/22/001-LA-TD05-6.2.1 

Date: 03/03/2026 

24000 Subotica 

Trg slobode 1 
 

 

CORRIGENDUM No.2 
 

Contract title: Reconstruction of the Subotica City Hall's roof for project SharingValues in 

Subotica 

 

Publication Ref: HUSRB/23L/22/001-LA-TD05-6.2.1 

 
 

The following alterations and/or corrections are made: 

 

The former text: 

 

(1) to CONTRACT NOTICE, Article 5.1.3. Terms of procurement 

 

Duration: 24 months 

 

Shall read as new text: 

 

(1) to CONTRACT NOTICE, Article 5.1.3. Terms of procurement 

 

Duration: 22 months 

 

(2) to CONTRACT NOTICE, Article 5.1.12. Terms of procurement 

 

The former text: 

 

Time limit for submission of tenders:  

Date: 04/03/2026 

Local Time 13:00h (local time) 

 

 

Conditions for opening of tenders:  

Date: 11/03/2026 

Local time 11:00 (local time) 

Place: The City of Subotica, Trg slobode 1, 24000 Subotica, Republic of Serbia 

Please note that participation at the tender opening session is restricted to authorised representatives of the 

companies that are tendering for the contract. Each representative will have to submit the document of 

authorisation. 

 

Shall read as new text: 
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Time limit for submission of tenders:  

Date: 01/04/2026 

Local Time 13:00h (local time) 

 

Conditions for opening of tenders:  

Date: 08/04/2026 

Local time 11:00 (local time) 

Place: The City of Subotica, Trg slobode 1, 24000 Subotica, Republic of Serbia 

Please note that participation at the tender opening session is restricted to authorised representatives of the 

companies that are tendering for the contract. Each representative will have to submit the document of 

authorisation. 

 

All other terms and conditions of the CONTRACT NOTICE remain unchanged. 

 

(3) to Additional information about the Contract Notice, Article 12. Provisional commencement 

date of the contract 

 

The former text: 

 

April 2026 

 

Shall read as new text: 

 

May 2026 

 

 

 

 

(4) to Additional information about the Contract Notice, Article 13. Period of implementation of 

tasks 

 

The former text: 

 

24 months 

 

Shall read as new text: 

 

22 months 

 

All other terms and conditions of the Additional information about the Contract Notice remain 

unchanged. 

 

(5) to INSTRUCTIONS TO TENDERERS, Article 1.2 Timetable 

 

The former text: 

 

 DATE TIME* 

Clarification meeting  21/01/2026 10:00 (local time) 

Site visit  21/01/2026 11:00 (local time) 

Deadline for requesting any 

additional information from the 

contracting authority 

11/02/2026  13:00h (local time) 

Last date on which additional 8 days before deadline for  
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information are issued by the 

contracting authority 

submission of tenders  

Deadline for submitting tenders 04/03/2026  13:00h (local time) 

Tender opening session 11/03/2026  11:00h (local time) 

Notification of award to the 

successful tenderer 

18/03/2026 ** - 

Signature of the contract 01/04/2026 ** - 

 

 

Shall read as new text: 

 

 DATE TIME* 

Clarification meeting  21/01/2026 10:00 (local time) 

Site visit  21/01/2026 11:00 (local time) 

Deadline for requesting any 

additional information from the 

contracting authority 

11/03/2026  13:00h (local time) 

Last date on which additional 

information are issued by the 

contracting authority 

8 days before deadline for 

submission of tenders  

 

Deadline for submitting tenders 01/04/2026  13:00h (local time) 

Tender opening session 08/04/2026  11:00h (local time) 

Notification of award to the 

successful tenderer 

20/04/2026 ** - 

Signature of the contract 05/05/2026 ** - 

 

 

 

All other terms and conditions of the INSTRUCTIONS TO TENDERERS remain unchanged. 

 

(7) to TECHNICAL SPECIFICATIONS, Article PROVISIONAL TIME SCHEDULE 

 

The former text: 

 

The Defects Notification Period (DNP) shall be twelve (12) months under the Contract and shall 

commence after completion of the Works. In accordance with the applicable legislation of the Republic of 

Serbia, the Contractor shall provide an additional warranty period of 1 (one) year for all works and 

materials, except for the roof tiles installed. For the roof tiles, the Contracting Authority requires a 

warranty period of 50 (fifty) years. 

The duration and sequence of the various activities constituting the Works may be varied by the 

Contractor to suit its own proposals for carrying out the works, subject to the approval of the Supervisor, 

but no consideration will be given to any request by the Contractor to extend the Contract completion 

dates. 

 

Shall read as new text: 
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The Defects Notification Period (DNP) shall be twelve (12) months under the Contract and shall 

commence after completion of the Works. In accordance with the applicable legislation of the Republic of 

Serbia, the Contractor shall provide an additional warranty period of 1 (one) year for all works and 

materials, except for the roof tiles installed. For standard (unglazed) roof tiles, the Contracting Authority 

requires a warranty period of 30 (thirty) years. For glazed roof tiles, the Contracting Authority requires a 

warranty period of 50 (fifty) years. 

The duration and sequence of the various activities constituting the Works may be varied by the 

Contractor to suit its own proposals for carrying out the works, subject to the approval of the Supervisor, 

but no consideration will be given to any request by the Contractor to extend the Contract completion 

dates. 

 

All other terms and conditions of the TECHNICAL SPECIFICATIONS remain unchanged. 

 

(8) WORKS CONTRACT - MAIN CONDITIONS - 3. Entry into force and duration: 

 

The former text: 

 

This contract enters into force on the date on which the last party signs it. 

The maximum duration of this contract is 24 months from the date this contract enters into force. 

 

Shall read as new text: 

 

This contract enters into force on the date on which the last party signs it. 

The maximum duration of this contract is 22 months from the date this contract enters into force. 

 

All other terms and conditions of the WORKS CONTRACT - MAIN CONDITIONS remain 

unchanged. 

 

(9) VOLUME 2, SECTION 2: SPECIAL CONDITIONS FOR EUROPEAN UNION EXTERNAL 

ACTIONS: 

 

The former text: 

 

Article 34 Period of implementation of tasks 

34.1 The period of implementation of tasks is 24 months. 

 

Article 61 Defects liability 

 

61.7     The Defects Liability Period is 365 days. In accordance with the applicable legislation of the 

Republic of Serbia, the Contractor shall provide an additional warranty period of 1 (one) year for all 

works and materials, except for the roof tiles installed. For the roof tiles, the Contracting Authority 

requires a warranty period of 50 (fifty) years. 

 

Shall read as new text: 

 

Article 34 Period of implementation of tasks 

34.1 The period of implementation of tasks is 22 months. 

 

Article 61 Defects liability 

 

61.7     The Defects Liability Period is 365 days. In accordance with the applicable legislation of the 

Republic of Serbia, the Contractor shall provide an additional warranty period of 1 (one) year for all 

works and materials, except for the roof tiles installed. For the standard (unglazed) roof tiles the 

Contracting Authority requires a warranty period of 30 (thirty) years, for glazed roof tiles, the Contracting 

Authority requires a warranty period of 50 (fifty) years. 
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All other terms and conditions of VOLUME 2, SECTION 2: SPECIAL CONDITIONS FOR 

EUROPEAN UNION EXTERNAL ACTIONS remain unchanged. 

 


